
ANGP Bid Specifications 5/23/2014 - Index 

General Conditions (35 pages) 

Supplemental Conditions (10 pages) 

Supplemental Condition Attachments (digital) 
• Vermont Department of Environmental Conservation (VTDEC) Individual Stormwater

Construction Discharge (INDC) Permit Application (7/03/13)
 --VTDEC Draft Individual (3/24/14) Construction Stormwater Discharge Permit

#6949
• Response to comments to the 6/28/13 INDC permit application and supplemental

application materials (9/20/13)
• VTDEC Individual Wetland Permit Application (7/10/13)
• VTDEC Individual Section 401 Water Quality Certification Application (7/10/13)

 Draft Water Quality Certification (no date – issued with Post Bid Bulletin 4)
• VTDEC Stream Alteration/FEH Documentation (7/1/13)
• United States Army Corps of Engineers (USACE) Section 404 Individual Permit

Application (7/10/13) includes USACE Rivers and Harbors Act Section 10 Permit
Application

• VTrans 1111 Permit Application (4/16/13)
• Memorandum of Understanding between Vermont Gas Systems and the Vermont Agency

of Natural Resources (9/13/13)
• Vermont Department of Public Service Petition for Certificate of Public Good Cover

Letter (6/28/13) and J. Nelson prefiled testimony.
 Certificate of Public Good issued by State of Vermont Public Service Board

(12/23/13)
• VELCO Technical Memorandum (10/1/2012)
• Genesee & Wyoming Railroad Services, Inc. Permit Applications (Colchester and

Williston)
 Genesee & Wyoming Permit/Agreement No. 7092 (Essex)
 Genesee & Wyoming Permit/Agreement No. 7093 (Williston)

• Local/Town Permits
 Town of Colchester (12/19/2013)
 Town of Essex (1/17/2014)
 Town of Williston (12/13/2013)
 St. George, Hinesburg, Monkton, New Haven, Middlebury (Pending)

• Additional Memorandum of Understandings
 Town of Monkton (6/14/13)
 Monkton Central School (6/11/13)
 Vermont Agency of Agriculture (6/13/13)
 Addison County Regional Planning (8/12/13)

Dominic Bove
Text Box
Exhibit VGS-AG-025



 VELCO (6/12/13) 
• Construction Line List with Conditions (11/12/13) 
• Blasting Plan for Addison Natural Gas Project (June 25, 2012) 

 
ADDENDUM (Addendum attachments are available electronically) 
• Addendum 1 (10/18/2013) 
• Addendum 2 (10/29/2013) 
• Addendum 3 (11/13/2013) 
• Addendum 4 (11/26/2013) 

 
POST BID BULLETIN (Post Bid Bulletin attachments are available electronically) 
• Post Bid Bulletin 1 (1/16/2014) 
• Post Bid Bulletin 2 (1/16/2014) 
• Post Bid Bulletin 3 (2/14/2014) 
• Post Bid Bulletin 4 (4/1/2014) 

 
TECHNICAL SPECIFICATIONS 

DIVISION VGS – SPECIAL CONSTRUCTION (GAS PIPELINE) 
VGS Operation & Maintenance Manual – Abridged Version for Transmission Construction 
Contractors - 2013* 
Vermont Gas ANGP Project Scope of Work and Specifications 
 
DIVISION 01 – GENERAL REQUIREMENTS 
011000 Summary 
012300 Alternates 
012600 Contract Modification Procedures 
012900 Payment Procedures 
013000 Project Management and Coordination 
013200 Construction Progress Documentation 
013300 Submittal Procedures 
014000 Quality Requirements 
014200 References 
015000 Temporary Facilities and Controls 
015700 Maintenance and Protection of Traffic 
017300 Execution 
017700 Closeout Procedures 
017839 Project Record Documents 
 
DIVISION 02 – EXISTING CONDITIONS 
023219 Exploratory Excavations 
 
DIVISION 09 – FINISHES 
099000 Mainline Valve Assembly Painting 



 
DIVISION 13 – SPECIAL CONSTRUCTION 
130000 VGS Paralleling High Voltage Transmission Lines 
136000 Mainline Valve Piping Fabrication 
 
DIVISION 26 – ELECTRICAL 
260501 Electrical – General Installation Requirements 
260521 Wire and Cable 
260527 Grounding and Bonding Systems 
260534 Conduits 
260800 Electrical Acceptance Testing 
 
DIVISION 27 - COMMUNICATIONS 
270000 Data and Communications 
 
DIVISION 31 – EARTHWORK 
310519.13 Geotextiles for Earthwork 
312000 Earth Moving 
312316.26 Rock Removal 
312319 Dewatering 
312333 Trenching and Backfilling 
312500 Erosion and Sedimentation Controls 
313710 Riprap and Stone Fill 
315000 Excavation Support and Protection 
 
DIVISION 32 – EXTERIOR IMPROVEMENTS 
321116 Subbase Courses 
321216 Asphalt Paving 
321500 Crushed Stone Surfacing PROJECT PLANS (UNDER SEPARATECOVER)- 
Refer to Contract Document List Table below 
 
*NOTE: The VGS Operating and Maintenance Manual (the Manual) is a working document and 
is continually updated and improved. This Manual is controlled only by VGS. The included 
sections are for reference and bidding purposes only. If awarded the Transmission Phase 
Contract, the selected Contractor is required to contact VGS for the most current release of the 
Manual prior to beginning construction. 
 
 
ADDISON NATURAL GAS PROJECT - ALIGNMENT SHEETS 
DWG NO. REV. NO. DATE DRAWING TITLE - GENERAL 
ANGP-T-G-001 0 06/28/13 COVER SHEET 
ANGP-T-G-002 0 06/28/13 INDEX SHEET 
ANGP-T-G-003 3 11/13/13 LEGEND & NOTES 



ANGP-T-G-004 0 06/28/13 CONST. CONFIG. DETAILS 
ANGP-T-G-005 1 09/20/13 CONST. CONFIG. DETAILS 
ANGP-T-G-006 1 09/20/13 CONST. CONFIG. DETAILS 
ANGP-T-G-
007A 

4 01/31/14 ACCESS ROAD DETAILS 

ANGP-T-G-
007B 

2 02/21/14 ACCESS ROAD DETAILS 

ANGP-T-G-008 2 11/13/13 ACCESS OAD DETAILS 
ANGP-T-G-009 4 02/24/14 ACCESS ROAD DETAILS 
ANGP-T-G-010 1 01/31/14 ACCESS ROAD DETAILS 
ANGP-T-G-011 N/A N/A NOT INCLUDED 
ANGP-T-G-012 0 06/28/13 CONSTRUCTION DETAILS 
ANGP-T-G-013 2 10/14/13 CONSTRUCTION DETAILS 
ANGP-T-G-014 0 06/28/13 CONSTRUCTION DETAILS 
ANGP-T-G-015 2 10/14/13 CONSTRUCTION DETAILS 
ANGP-T-G-016 0 06/28/13 CONSTRUCTION DETAILS 
ANGP-T-G-017 2 10/08/13 CONSTRUCTION DETAILS 
ANGP-T-G-018 1 09/20/13 CONSTRUCTION DETAILS 
ANGP-T-G-019 1 09/20/13 CONSTRUCTION DETAILS 
ANGP-T-G-020 1 09/20/13 CONSTRUCTION DETAILS 
ANGP-T-G-021 0 06/28/13 STA. & VALVE DETAILS 
ANGP-T-G-022 1 11/13/13 WILLISTON PIPEYARD 
ANGP-T-G-023 1 TBD PLANK ROAD PIPEYARD 
DWG NO. REV. NO. DATE DRAWING TITLE - CIVIL 
ANGP-T-C-
001A 

1 10/08/13 ALIGNMENT SHEET 

ANGP-T-C-
001B 

1 10/08/13 ALIGNMENT SHEET 

ANGP-T-C-002 1 10/08/13 ALIGNMENT SHEET 
ANGP-T-C-003 1 10/08/13 ALIGNMENT SHEET 
ANGP-T-C-004 1 10/08/13 ALIGNMENT SHEET 
ANGP-T-C-005 2 03/26/14 ALIGNMENT SHEET 
ANGP-T-C-006 1 10/08/13 ALIGNMENT SHEET 
ANGP-T-C-007 1 10/08/13 ALIGNMENT SHEET 
ANGP-T-C-008 1 10/08/13 ALIGNMENT SHEET 
ANGP-T-C-009 1 10/08/13 ALIGNMENT SHEET 
ANGP-T-C-010 1 10/08/13 ALIGNMENT SHEET 
ANGP-T-C-011 1 10/08/13 ALIGNMENT SHEET 
ANGP-T-C-012 1 10/08/13 ALIGNMENT SHEET 
ANGP-T-C-013 2 11/13/13 ALIGNMENT SHEET 
ANGP-T-C-014 1 10/08/13 ALIGNMENT SHEET 
ANGP-T-C-015 2 01/31/14 ALIGNMENT SHEET 
ANGP-T-C-016 2 01/31/14 ALIGNMENT SHEET 
ANGP-T-C-017 1 10/08/13 ALIGNMENT SHEET 
ANGP-T-C-018 1 10/08/13 ALIGNMENT SHEET 



ANGP-T-C-019 1 10/08/13 ALIGNMENT SHEET 
ANGP-T-C-020 2 02/03/14 ALIGNMENT SHEET 
ANGP-T-C-021 1 10/08/13 ALIGNMENT SHEET 
ANGP-T-C-022 1 10/08/13 ALIGNMENT SHEET 
ANGP-T-C-
023B 

1 10/08/13 ALIGNMENT SHEET 

ANGP-T-C-024 1 10/08/13 ALIGNMENT SHEET 
ANGP-T-C-025 1 10/08/13 ALIGNMENT SHEET 
ANGP-T-C-026 1 10/08/13 ALIGNMENT SHEET 
ANGP-T-C-027 2 11/13/13 ALIGNMENT SHEET 
ANGP-T-C-028 1 10/08/13 ALIGNMENT SHEET 
ANGP-T-C-029 2 01/31/14 ALIGNMENT SHEET 
ANGP-T-C-030 1 10/08/13 ALIGNMENT SHEET 
ANGP-T-C-031 1 10/08/13 ALIGNMENT SHEET 
ANGP-T-C-032 2 03/14/14 ALIGNMENT SHEET 
ANGP-T-C-033 3 03/14/14 ALIGNMENT SHEET 
ANGP-T-C-034 2 01/31/14 ALIGNMENT SHEET 
ANGP-T-C-035 2 02/14/14 ALIGNMENT SHEET 
ANGP-T-C-036 1 10/08/13 ALIGNMENT SHEET 
ANGP-T-C-037 1 10/08/13 ALIGNMENT SHEET 
ANGP-T-C-038 1 10/08/13 ALIGNMENT SHEET 
ANGP-T-C-039 1 10/08/13 ALIGNMENT SHEET 
ANGP-T-C-040 3 01/27/14 ALIGNMENT SHEET 
ANGP-T-C-041 1 10/08/13 ALIGNMENT SHEET 
ANGP-T-C-042 1 10/08/13 ALIGNMENT SHEET 
ANGP-T-C-043 1 10/08/13 ALIGNMENT SHEET 
ANGP-T-C-044 3 04/10/14 ALIGNMENT SHEET 
ANGP-T-C-045 1 10/08/13 ALIGNMENT SHEET 
ANGP-T-C-046 1 10/08/13 ALIGNMENT SHEET 
ANGP-T-C-047 2 11/13/13 ALIGNMENT SHEET 
ANGP-T-C-048 1 10/08/13 ALIGNMENT SHEET 
ANGP-T-C-049 2 02/03/14 ALIGNMENT SHEET 
ANGP-T-C-050 2 02/04/14 ALIGNMENT SHEET 
ANGP-T-C-051 3 04/25/14 ALIGNMENT SHEET 
ANGP-T-C-052 1 10/08/13 ALIGNMENT SHEET 
ANGP-T-C-053 1 10/08/13 ALIGNMENT SHEET 
ANGP-T-C-054 1 10/08/13 ALIGNMENT SHEET 
ANGP-T-C-055 1 10/08/13 ALIGNMENT SHEET 
ANGP-T-C-056 2 01/31/14 ALIGNMENT SHEET 
ANGP-T-C-057 1 10/08/13 ALIGNMENT SHEET 
ANGP-T-C-058 1 10/08/13 ALIGNMENT SHEET 
ANGP-T-C-059 1 10/08/13 ALIGNMENT SHEET 
ANGP-T-C-060 1 10/08/13 ALIGNMENT SHEET 
ANGP-T-C-
061A 

1 10/08/13 ALIGNMENT SHEET 



ANGP-T-C-
061B 

2 02/04/14 ALIGNMENT SHEET 

ANGP-T-C-062 2 02/04/14 ALIGNMENT SHEET 
ANGP-T-C-063 2 02/04/14 ALIGNMENT SHEET 
ANGP-T-C-064 1 10/08/13 ALIGNMENT SHEET 
ANGP-T-C-065 1 10/08/13 ALIGNMENT SHEET 
ANGP-T-C-066 2 04/10/14 ALIGNMENT SHEET 
ANGP-T-C-067 2 11/13/13 ALIGNMENT SHEET 
ANGP-T-C-068 2 11/13/13 ALIGNMENT SHEET 
ANGP-T-C-069 1 10/08/13 ALIGNMENT SHEET 
ANGP-T-C-070 1 10/08/13 ALIGNMENT SHEET 
ANGP-T-C-071 1 10/08/13 ALIGNMENT SHEET 
ANGP-T-C-072 2 04/10/14 ALIGNMENT SHEET 
ANGP-T-C-073 1 10/08/13 ALIGNMENT SHEET 
ANGP-T-C-074 1 10/08/13 ALIGNMENT SHEET 
ANGP-T-C-075 1 10/08/13 ALIGNMENT SHEET 
ANGP-T-C-076 1 10/08/13 ALIGNMENT SHEET 
ANGP-T-C-077 1 10/08/13 ALIGNMENT SHEET 
ANGP-T-C-078 1 10/08/13 ALIGNMENT SHEET 
ANGP-T-C-079 2 05/08/14 ALIGNMENT SHEET 
ANGP-T-C-080 1 10/08/13 ALIGNMENT SHEET 
ANGP-T-C-081 1 10/08/13 ALIGNMENT SHEET 
ANGP-T-C-
082A 

1 10/08/13 ALIGNMENT SHEET 

ANGP-T-C-
082B 

1 10/08/13 ALIGNMENT SHEET 

ANGP-T-C-
083A 

1 10/08/13 ALIGNMENT SHEET 

ANGP-T-C-
083B 

1 10/08/13 ALIGNMENT SHEET 

ANGP-T-C-
084A 

1 10/08/13 ALIGNMENT SHEET 

ANGP-T-C-
084B 

1 10/08/13 ALIGNMENT SHEET 

ANGP-T-C-085 1 10/08/13 ALIGNMENT SHEET 
 
 
ADDISON NATURAL GAS PROJECT - EPSC SHEETS 
 
DWG NO. REV. NO. DATE DRAWING TITLE - GENERAL 
ANGP-T-G-001 1 09/20/13 COVER SHEET 
ANGP-T-G-002 1 09/20/13 INDEX SHEET 
ANGP-T-G-003 3 11/13/13 LEGEND & NOTES 
ANGP-T-G-004 0 06/28/13 CONST. CONFIG. DETAILS 
ANGP-T-G-005 1 09/20/13 CONST. CONFIG. DETAILS 



ANGP-T-G-006 1 09/20/13 CONST. CONFIG. DETAILS 
ANGP-T-G-
007A 

4 01/31/14 ACCESS ROAD DETAILS 

ANGP-T-G-
007B 

2 02/21/14 ACCESS ROAD DETAILS 

ANGP-T-G-008 2 11/13/13 ACCESS ROAD DETAILS 
ANGP-T-G-009 4 02/24/14 ACCESS ROAD DETAILS 
ANGP-T-G-010 1 01/31/14 ACCESS ROAD DETAILS 
ANGP-T-G-011 2 10/14/13 EPSC NOTES 
ANGP-T-G-012 0 06/28/13 CONSTRUCTION DETAILS 
ANGP-T-G-013 2 10/14/13 CONSTRUCTION DETAILS 
ANGP-T-G-014 0 06/28/13 CONSTRUCTION DETAILS 
ANGP-T-G-015 2 10/14/13 CONSTRUCTION DETAILS 
ANGP-T-G-016 0 06/28/13 CONSTRUCTION DETAILS 
ANGP-T-G-017 2 10/08/13 CONSTRUCTION DETAILS 
ANGP-T-G-018 1 09/20/13 CONSTRUCTION DETAILS 
ANGP-T-G-019 1 09/20/13 CONSTRUCTION DETAILS 
ANGP-T-G-020 1 09/20/13 CONSTRUCTION DETAILS 
ANGP-T-G-021 0 06/28/13 STA. & VALVE DETAILS 
ANGP-T-G-022 1 11/13/13 WILLISTON PIPEYARD 
ANGP-T-G-023 1 TBD PLANK ROAD PIPEYARD 
DWG NO. REV. NO. DATE DRAWING TITLE - EPSC 
ANGP-EPSC-
001A 

1 09/20/13 EPSC PLAN 

ANGP-EPSC-
001B 

1 09/20/13 EPSC PLAN 

ANGP-EPSC-
002 

1 09/20/13 EPSC PLAN 

ANGP-EPSC-
003 

1 09/20/13 EPSC PLAN 

ANGP-EPSC-
004 

1 09/20/13 EPSC PLAN 

ANGP-EPSC-
005 

1 03/26/14 EPSC PLAN 

ANGP-EPSC-
006 

0 06/28/13 EPSC PLAN 

ANGP-EPSC-
007 

0 06/28/13 EPSC PLAN 

ANGP-EPSC-
008 

0 06/28/13 EPSC PLAN 

ANGP-EPSC-
009 

0 06/28/13 EPSC PLAN 

ANGP-EPSC-
010 

0 06/28/13 EPSC PLAN 



ANGP-EPSC-
011 

0 06/28/13 EPSC PLAN 

ANGP-EPSC-
012 

0 06/28/13 EPSC PLAN 

ANGP-EPSC-
013 

0 06/28/13 EPSC PLAN 

ANGP-EPSC-
014 

1 09/20/13 EPSC PLAN 

ANGP-EPSC-
015 

2 01/31/14 EPSC PLAN 

ANGP-EPSC-
016 

2 01/31/14 EPSC PLAN 

ANGP-EPSC-
017 

1 09/20/13 EPSC PLAN 

ANGP-EPSC-
018 

1 09/20/13 EPSC PLAN 

ANGP-EPSC-
019 

1 09/20/13 EPSC PLAN 

ANGP-EPSC-
020 

2 02/04/14 EPSC PLAN 

ANGP-EPSC-
021 

1 09/20/13 EPSC PLAN 

ANGP-EPSC-
022 

0 06/28/13 EPSC PLAN 

ANGP-EPSC-
023B 

2 10/08/13 EPSC PLAN 

ANGP-EPSC-
024 

1 09/20/13 EPSC PLAN 

NGP-EPSC-025 1 09/20/13 EPSC PLAN 
ANGP-EPSC-
026 

1 09/20/13 EPSC PLAN 

ANGP-EPSC-
027 

2 11/13/13 EPSC PLAN 

ANGP-EPSC-
028 

0 06/28/13 EPSC PLAN 

ANGP-EPSC-
029 

2 01/31/14 EPSC PLAN 

ANGP-EPSC-
030 

0 06/28/13 EPSC PLAN 

ANGP-EPSC-
031 

0 06/28/13 EPSC PLAN 

ANGP-EPSC-
032 

1 03/14/14 EPSC PLAN 

ANGP-EPSC-
033 

3 03/14/14 EPSC PLAN 



ANGP-EPSC-
034 

2 01/31/14 EPSC PLAN 

ANGP-EPSC-
035 

2 02/14/14 EPSC PLAN 

ANGP-EPSC-
036 

1 09/20/13 EPSC PLAN 

ANGP-EPSC-
037 

0 06/28/13 EPSC PLAN 

ANGP-EPSC-
038 

1 09/20/13 EPSC PLAN 

ANGP-EPSC-
039 

1 09/20/13 EPSC PLAN 

ANGP-EPSC-
040 

2 02/04/14 EPSC PLAN 

ANGP-EPSC-
041 

0 06/28/13 EPSC PLAN 

ANGP-EPSC-
042 

0 06/28/13 EPSC PLAN 

ANGP-EPSC-
043 

1 09/20/13 EPSC PLAN 

ANGP-EPSC-
044 

2 04/10/14 EPSC PLAN 

ANGP-EPSC-
045 

0 06/28/13 EPSC PLAN 

ANGP-EPSC-
046 

2 10/08/13 EPSC PLAN 

ANGP-EPSC-
047 

3 11/13/13 EPSC PLAN 

ANGP-EPSC-
048 

1 09/20/13 EPSC PLAN 

ANGP-EPSC-
049 

2 02/04/14 EPSC PLAN 

ANGP-EPSC-
050 

2 02/04/14 EPSC PLAN 

ANGP-EPSC-
051 

3 04/25/14 EPSC PLAN 

ANGP-EPSC-
052 

0 06/28/13 EPSC PLAN 

ANGP-EPSC-
053 

0 06/28/13 EPSC PLAN 

ANGP-EPSC-
054 

0 06/28/13 EPSC PLAN 

ANGP-EPSC-
055 

0 06/28/13 EPSC PLAN 

ANGP-EPSC-
056 

2 01/31/14 EPSC PLAN 



ANGP-EPSC-
057 

1 09/20/13 EPSC PLAN 

ANGP-EPSC-
058 

1 09/20/13 EPSC PLAN 

ANGP-EPSC-
059 

1 09/20/13 EPSC PLAN 

ANGP-EPSC-
060 

0 06/28/13 EPSC PLAN 

ANGP-EPSC-
061A 

1 09/20/13 EPSC PLAN 

ANGP-EPSC-
061B 

1 02/04/14 EPSC PLAN 

ANGP-EPSC-
062 

1 02/04/14 EPSC PLAN 

ANGP-EPSC-
063 

1 02/14/14 EPSC PLAN 

ANGP-EPSC-
064 

0 06/28/13 EPSC PLAN 

ANGP-EPSC-
065 

1 09/20/13 EPSC PLAN 

ANGP-EPSC-
066 

2 04/10/14 EPSC PLAN 

ANGP-EPSC-
067 

1 09/20/13 EPSC PLAN 

ANGP-EPSC-
068 

1 09/20/13 EPSC PLAN 

ANGP-EPSC-
069 

0 06/28/13 EPSC PLAN 

ANGP-EPSC-
070 

0 06/28/13 EPSC PLAN 

ANGP-EPSC-
071 

0 06/28/13 EPSC PLAN 

ANGP-EPSC-
072 

1 04/10/14 EPSC PLAN 

ANGP-EPSC-
073 

0 06/28/13 EPSC PLAN 

ANGP-EPSC-
074 

0 06/28/13 EPSC PLAN 

ANGP-EPSC-
075 

0 06/28/13 EPSC PLAN 

ANGP-EPSC-
076 

0 06/28/13 EPSC PLAN 

ANGP-EPSC-
077 

0 06/28/13 EPSC PLAN 

ANGP-EPSC-
078 

0 06/28/13 EPSC PLAN 



ANGP-EPSC-
079 

1 05/08/14 EPSC PLAN 

ANGP-EPSC-
080 

0 06/28/13 EPSC PLAN 

ANGP-EPSC-
081 

0 06/28/13 EPSC PLAN 

ANGP-EPSC-
082A 

1 09/20/13 EPSC PLAN 

ANGP-EPSC-
082B 

1 09/20/13 EPSC PLAN 

ANGP-EPSC-
083A 

1 09/20/13 EPSC PLAN 

ANGP-EPSC-
083B 

1 09/20/13 EPSC PLAN 

ANGP-EPSC-
084A 

1 09/20/13 EPSC PLAN 

ANGP-EPSC-
084B 

1 09/20/13 EPSC PLAN 

ANGP-EPSC-
085 

0 06/28/13 EPSC PLAN 

 
COLCHESTER LAUNCHER AND TIE-IN SITE – 
ISSUED FOR CONSTRUCTION - DRAWING SET REVISION 1 
 
DWG NO. 
REV. 

REV. NO. DATE DRAWING TITLE - MECHANICAL 

15-713-G-400 1 09/24/13 COVER SHEET 
15-713-G-401 1 09/24/13 P&ID LEGEND 
15-713-G-402 1 09/24/13 P&ID 
15-713-M-400 1 09/24/13 PIPING PLAN VIEW 
15-713-M-401 1 09/24/13 PIPING SECTION VIEWS 
15-713-M-402 1 09/24/13 PIPING SECTION VIEWS 
15-713-M-403 1 09/24/13 BILL OF MATERIAL 
DWG NO.  REV. NO.  DATE  DRAWING TITLE - CIVIL 
15-713-C-400 A 06/14/13 GENERAL NOTES AND LEGEND 
15-713-C-401 A 06/14/13 GENERAL ARRANGEMENT PLAN 
15-713-C-402 A 06/14/13 SITE DETAILS 
15-713-C-403 A 06/14/13 SITE DETAILS 
DWG NO.  REV. NO.  DATE  DRAWING TITLE - ELECTRICAL 
15-713-E-401 1 09/24/13 AREA CLASSIFICATION PLAN 
15-713-E-402 0 09/24/13 CONDUIT LAYOUT PLAN 
15-713-E-403 0 -  GROUNDING PLAN (PENDING) 
15-713-E-404 0 09/24/13 GROUNDING DETAILS 
15-713-E-405 0 09/24/13 SPARK GAP & FB107 PANEL DETAILS 
15-713-E-406 0 09/24/13 RTU POWER DISTRIBUTION 



15-713-E-407 0 09/24/13 FLOBOSS 107 EXPANSION CHASSIS 
CONTROL SYSTEM SCHEMATIC 

15-713-E-408 0 09/24/13 FLOBOSS 107 BASE CHASSIS CONTROL 
SYSTEM SCHEMATIC 

15-713-E-409 0 09/24/13 I/O LIST 
15-713-E-410 0 09/24/13 AC/DC CONDUIT SCHEDULE 
15-713-E-411 0 09/24/13 SINGLE PHASE PANEL LAYOUT 
15-713-E-412 0 09/24/13 I&E EQUIPMENT LIST & DC 

DISTRIBUTION 
15-713-E-413 0 09/24/13 INCOMING SERVICE DETAILS 
15-713-E-414 0 09/24/13 BARRIER & ENCLOSURE DETAILS 
15-713-E-415 0 -  CATHODIC PROTECTION PLAN 

(PENDING) 
15-713-E-416 0 -  CATHODIC PROTECTION DETAILS 

(PENDING 
 
MAINLINE VALVE TYPICAL – 
ISSUED FOR BID - DRAWING SET REVISION B 
 
DWG NO. REV.  REV. 

NO.  
DATE  DRAWING TITLE - MECHANICAL 

15-713-G-500 B 09/25/13 COVER SHEET 
15-713-G-501 B 09/25/13 P&ID LEGEND 
15-713-G-502 B 09/25/13 P&ID 
15-713-M-500 B 09/25/13 MLV PLAN VIEW, PIPING SECTION VIEW, 

BILL OF MATERIAL 
DWG NO.  REV. 

NO.  
DATE  DRAWING TITLE - CIVIL 

15-713-C-500 A 06/14/13 GENERAL NOTES AND LEGEND 
15-713-C-501 A 06/14/13 GENERAL ARRANGEMENT PLAN AND 

SECTION, MLV 1 
15-713-C-502 A 06/14/13 GENERAL ARRANGEMENT PLAN AND 

SECTION, MLV 2 
15-713-C-503 A 06/14/13 GENERAL ARRANGEMENT PLAN AND 

SECTION, MLV 3 
15-713-C-504 A 06/26/13 GENERAL ARRANGEMENT PLAN AND 

SECTION, MLV 4 
15-713-C-505 A 06/14/13 GENERAL ARRANGEMENT PLAN AND 

SECTION, MLV 6 
15-713-C-506 A 06/14/13 SITE DETAILS 
15-713-C-507 A 06/14/13 SITE DETAILS 
DWG NO.  REV. 

NO.  
DATE  DRAWING TITLE - ELECTRICAL 

15-713-E-500 B 09/25/13 MLV AREA CLASSIFICATION PLAN 
15-713-E-502 B 09/25/13 MLV CONDUIT LAYOUT PLAN 



15-713-E-503 A -  MLV GROUNDING PLAN (PENDING) 
15-713-E-504 A 06/28/13 GROUNDING DETAILS 
15-713-E-505 A 06/28/13 SPARK GAP & FB107 PANEL DETAILS 
15-713-E-506 A 06/28/13 RTU POWER DISTRIBUTION 
15-713-E-507 A 06/28/13 FLOBOSS 107 EXPANSION CHASSIS 

CONTROL SYSTEM SCHEMATIC 
15-713-E-508 A 06/28/13 FLOBOSS 107 EXPANSION CHASSIS 

CONTROL SYSTEM SCHEMATIC 
15-713-E-509 A 06/28/13 I/O LIST 
15-713-E-510 B 07/04/13 AC/DC CONDUIT SCHEDULE 
15-713-E-511 A 06/28/13 SINGLE PHASE PANEL LAYOUT 
15-713-E-512 A 06/28/13 I&E EQUIPMENT LIST & DC 

DISTRIBUTION 
15-713-E-513 A 06/28/13 INCOMING SERVICE DETAILS 
15-713-E-514 A 06/28/13 BARRIER & ENCLOSURE DETAILS 
15-713-E-515 A -  CATHODIC PROTECTION PLAN 

(PENDING) 
15-713-E-516 A -  CATHODIC PROTECTION 

DETAILS(PENDING) 
 
WILLISTON METER & REGULATION STATION – ISSUED 
FOR CONSTRUCTION – DRAWING SET REVISION 3 
 
DWG NO.  REV. 

NO.  
DATE  DRAWING TITLE - MECHANICAL 

15-713-G-100 3 09/25/13 COVER SHEET 
15-713-G-102 1 09/25/13 P&ID LEGEND 
15-713-G-103 1 09/25/13 P&ID 
15-713-M-100 2 09/25/13 PIPING PLAN VIEW 
15-713-M-101 1 09/25/13 PIPING SECTION VIEWS 
15-713-M-102 1 09/25/13 PIPING SECTION VIEWS 
15-713-M-103 1 09/25/13 PIPING SECTION VIEWS 
15-713-M-104 1 09/25/13 MECHANICAL DETAILS 
15-713-M-105 2 09/25/13 BILL OF MATERIAL (SHEET 1 OF 2) 
15-713-M-105 2 09/25/13 BILL OF MATERIAL (SHEET 1 OF 2) 
15-713-M-106 1 09/25/13 METER AND REGULATOR BUILDING 
15-713-M-107 1 09/25/13 DAC BUILDING 
DWG NO. REV.  REV. 

NO.  
DATE  DRAWING TITLE - CIVIL 

15-713-G-101 0 03/05/13 GENERAL NOTES AND LEGEND 
15-713-C-100 0 -  GENERAL ARRANGEMENT PLAN 
15-713-C-101 0 -  SITE DETAILS 
15-713-C-102 0 03/05/13 SITE DETAILS 
S-001  -  -  STRUCTURAL NOTES 
S-101  -  -  PRECAST BUILDING FOUNDATIONS 



DWG NO.  REV. 
NO.  

DATE  DRAWING TITLE - ELECTRICAL 

15-713-E-101 2 09/25/13 AREA CLASSIFICATION PLAN 
15-713-E-102 1 04/10/13 CONDUIT LAYOUT PLAN 
15-713-E-103 0 -  GROUNDING PLAN (PENDING) 
15-713-E-104 0 04/01/13 GROUNDING DETAILS 
15-713-E-105 0 04/01/13 SPARK GAP & FB107 PANEL DETAILS 
15-713-E-106 0 04/01/13 RTU POWER DISTRIBUTION 
15-713-E-107 0 04/01/13 FLOBOSS 107 EXPANSION CHASSIS 

CONTROL SYSTEM SCHEMATIC 
15-713-E-108 0 04/01/13 FLOBOSS 107 BASE CHASSIS CONTROL 

SYSTEM SCHEMATIC 
15-713-E-109 0 04/01/13 I/O LIST 
15-713-E-110 0 04/01/13 AC/DC CONDUIT SCHEDULE 
15-713-E-111 0 04/01/13 SINGLE PHASE PANEL LAYOUT 
15-713-E-112 0 04/01/13 I&E EQUIPMENT LIST & DC 

DISTRIBUTION 
15-713-E-113 0 04/01/13 INCOMING SERVICE DETAILS 
15-713-E-114 0 04/01/13 BARRIER & ENCLOSURE DETAILS 
15-713-E-115 0 - CATHODIC PROTECTION PLAN 

(PENDING) 
15-713-E-116 0 -  CATHODIC PROTECTION 

DETAILS(PENDING) 
 
PLANK ROAD METER AND REGULATION STATION – 
ISSUED FOR CONSTRUCTION - DRAWING SET REVISION 2 
 
DWG NO. 
REV.  

REV. 
NO.  

DATE  DRAWING TITLE - MECHANICAL 

15-713-G-200 2 09/24/13 COVER SHEET 
15-713-G-202 0 04/01/13 P&ID LEGEND 
15-713-G-203 1 09/24/13 P&ID 
15-713-M-200 1 09/24/13 PIPING PLAN VIEW 
15-713-M-201 1 09/24/13 PIPING SECTION VIEWS 
15-713-M-202 1 09/24/13 PIPING SECTION VIEWS 
15-713-M-203 1 09/24/13 PIPING SECTION VIEWS 
15-713-M-204 1 09/24/13 PIPING SECTION VIEWS 
15-713-M-205 0 04/01/13 MECHANICAL DETAILS 
15-713-M-206 1 09/24/13 BILL OF MATERIAL (SH. 1 OF 2) 
15-713-M-206 1 09/24/13 BILL OF MATERIAL (SH. 1 OF 2) 
15-713-M-207 0 04/01/13 METER AND REGULATOR BUILDING 
15-713-M-208 0 04/01/13 DAC BUILDING 
DWG NO.  REV. 

NO.  
DATE  DRAWING TITLE - CIVIL 

15-713-G-201 0 05/03/13 GENERAL NOTES AND LEGEND 



15-713-C-200 0 -  GENERAL ARRANGEMENT PLAN 
15-713-C-201 0 -  SITE DETAILS 
15-713-C-202 0 05/03/13 SITE DETAILS 
S-001  -  -  STRUCTURAL NOTES 
S-101  -  -  PRECAST BUILDING FOUNDATIONS 
DWG NO.  REV. 

NO.  
DATE  DRAWING TITLE - ELECTRICAL 

15-713-E-201 1 09/24/13 AREA CLASSIFICATION PLAN 
15-713-E-202 1 09/24/13 CONDUIT LAYOUT PLAN 
15-713-E-203 0 -  GROUNDING PLAN (PENDING) 
15-713-E-204 0 04/01/13 GROUNDING DETAILS 
15-713-E-205 0 04/01/13 SPARK GAP & FB107 PANEL DETAILS 
15-713-E-206 0 04/01/13 RTU POWER DISTRIBUTION 
15-713-E-207 0 04/01/13 FLOBOSS 107 BASE CHASSIS CONTROL 

SYSTEM SCHEMATIC 
15-713-E-208 0 04/01/13 FLOBOSS 107 EXPANSION CHASSIS 

CONTROL SYSTEM SCHEMATIC 
15-713-E-209 0 04/01/13 I/O LIST 
15-713-E-210 1 07/04/13 AC/DC CONDUIT SCHEDULE 
15-713-E-211 0 04/01/13 SINGLE PHASE PANEL LAYOUT 
15-713-E-212 0 04/01/13 I&E EQUIPMENT LIST & DC 

DISTRIBUTION 
15-713-E-213 0 04/01/13 INCOMING SERVICE DETAILS 
15-713-E-214 0 04/01/13 BARRIER & ENCLOSURE DETAILS 
15-713-E-215 0 -  CATHODIC PROTECTION PLAN 

(PENDING) 
15-713-E-216 0 -  CATHODIC PROTECTION 

DETAILS(PENDING) 
 
MIDDLEBURY METER AND REGULATION STATION – ISSUED FOR CONSTRUCTION 
- 
DRAWING SET REVISION 2 
 
DWG NO. REV.  REV. 

NO.  
DATE  DRAWING TITLE - MECHANICAL 

15-713-G-300 2 09/24/13 COVER SHEET 
15-713-G-302 1 09/24/13 P&ID LEGEND 
15-713-G-303 1 09/24/13 P&ID 
15-713-M-301 1 09/24/13 PIPING GENERAL ARRANGEMENT 
15-713-M-302 1 09/24/13 PIPING SECTION VIEWS 
15-713-M-303 1 09/24/13 PIPING SECTION VIEWS 
15-713-M-304 1 09/24/13 PIPING SECTION VIEWS 
15-713-M-305 1 09/24/13 MAINLINE VALVE ELEVATION 
15-713-M-306 1 09/24/13 MECHANICAL DETAILS 
15-713-M-307 1 09/24/13 BILL OF MATERIAL (SHT. 1 OF 2) 



15-713-M-307 1 09/24/13 BILL OF MATERIAL (SHT. 2 OF 2) 
15-713-M-308 0 04/01/13 METER AND REGULATOR BUILDING 
15-713-M-309 0 04/01/13 DAC BUILDING 
DWG NO. REV.  REV. 

NO.  
DATE  DRAWING TITLE - CIVIL 

15-713-G-301 0 -  GENERAL NOTES AND LEGEND 
15-713-C-300 0 -  GENERAL ARRANGEMENT PLAN 
15-713-C-301 0 -  SITE DETAILS 
15-713-C-302 0 -  SITE DETAILS 
S-001  -  -  STRUCTURAL NOTES 
S-101  -  -  PRECAST BUILDING FOUNDATIONS 
DWG NO. REV.  REV. 

NO.  
DATE  DRAWING TITLE - ELECTRICAL 

15-713-E-301 1 09/24/13 AREA CLASSIFICATION PLAN 
15-713-E-302 1 09/20/13 CONDUIT LAYOUT PLAN 
15-713-E-303 0 -  GROUNDING PLAN (PENDING) 
15-713-E-304 0 04/01/13 GROUNDING DETAILS 
15-713-E-305 0 04/01/13 SPARK GAP & FB107 PANEL DETAILS 
15-713-E-306 0 04/01/13 RTU POWER DISTRIBUTION 
15-713-E-307 0 04/01/13 FLOBOSS 107 BASE CHASSIS CONTROL 

SYSTEM SCHEMATIC 
15-713-E-308 0 04/01/13 FLOBOSS 107 EXPANSION CHASSIS 

CONTROL SYSTEM SCHEMATIC 
15-713-E-309 0 04/01/13 I/O LIST 
15-713-E-310 0 04/01/13 AC/DC CONDUIT SCHEDULE 
15-713-E-311 0 04/01/13 SINGLE PHASE PANEL LAYOUT 
15-713-E-312 0 04/01/13 I&E EQUIPMENT LIST & DC 

DISTRIBUTION 
15-713-E-313 0 04/01/13 INCOMING SERVICE DETAILS 
15-713-E-314 0 04/01/13 BARRIER & ENCLOSURE DETAILS 
15-713-E-315 0 -  CATHODIC PROTECTION PLAN 

(PENDING) 
15-713-E-316 0 -  CATHODIC PROTECTION 

DETAILS(PENDING) 
 
ARK ENGINEERING – AC MITIGATION SYSTEM DRAWINGS, 
PROJECT NO. 12-E-144-AC REVISION 2 
 
DWG NO.  SHEETS  REV. 

NO.  
DATE  DRAWING TITLE 

12144-101  1  2  09/30/13  COVER SHEET 
12144-205  1  2  09/30/13  GROUNDING PLAN - WILLISTON M & 

R 
12144-206  1  2  09/30/13  GROUNDING PLAN - MLV-2 
12144-207  1  2  09/30/13  GROUNDING PLAN - MLV-3 



12144-208  1  2  09/30/13  GROUNDING PLAN - MLV-4 
12144-209  1  2  09/30/13  GROUNDING PLAN - MLV-5/PLANK 

ROAD M&R 
12144-210  1  2  09/30/13  GROUNDING PLAN - MLV-6 
12144-211  1  2  09/30/13  GROUNDING PLAN – COLCHESTER 

LAUNCHER 
12144-212  1  2  09/30/13  GROUNDING PLAN - MIDDLEBURY M 

& R 
12144-305  1  2  09/30/13  GROUND LOOP SPLICE CONNECTION 

DETAILS 
12144-306  1  2  09/30/13  CABLE TO PIPELINE CONNECTION 

DETAILS 
12144-307  1  2  09/30/13  SOLID STATE DECOUPLER (SSD) 

INSTALLATION DETAILS 
12144-308 1  2  09/30/13  FENCE & GATE CLAMP CONNECTION 

DETAILS 
12144-309  1  2  09/30/13  GROUND ROD INSTALLATION 

DETAILS - DRILL PROCEDURE 
12144-401  2  2  09/30/13  MATERIALS LIST 

 
ARK ENGINEERING – CATHODIC PROTECTION SYSTEM 
DESIGN DRAWINGS, PROJECT NO. 12-E-145-CP REVISION 0 
 
DWG NO.  SHEETS  REV. 

NO.  
DATE  DRAWING TITLE 

12145-101  1  0  10/04/13  COVER SHEET 
12145-203  1  0  10/04/13  CATHODIC PROTECTION – 

COLCHESTER LAUNCHER SITE 
12145-204  1  0  10/04/13  CATHODIC PROTECTION – 

WILLISTON M & R STATION 
12145-205  1  0  10/04/13  CATHODIC PROTECTION - PLANK 

ROAD M & R STATION 
12145-206  1  0  10/04/13  CATHODIC PROTECTION – 

MIDDLEBURY M & R STATION 
12145-304  1  0  10/04/13  CABLE TO PIPELINE CONNECTION 

DETAILS 
12145-305  1  0  09/30/13  EXOTHERMIC WELD CONNECTIONS 
12145-306  1  0  10/04/13  TEST STATION I - 4 MAGNESIUM 

ANODE INSTALLATION 
12145-307  1  0  10/04/13  TEST STATION II - 2 MAGNESIUM 

ANODE INSTALLATION 
12145-308  1  0  10/04/13  SOLID STATE DECOUPLER (SSD) 

INSTALLATION DETAILS 
12145-401  1  0  10/04/13  MATERIALS LIST 

 



 


	ANGP Bid Specifications 5/23/2014 - Index
	ANGP Bid Specifications 5/23/2014 - Index
	General Conditions (35 pages)
	General Conditions (35 pages)
	Supplemental Conditions (10 pages)
	Supplemental Conditions (10 pages)
	Supplemental Condition Attachments (digital)
	Supplemental Condition Attachments (digital)
	ADDENDUM (Addendum attachments are available electronically)
	ADDENDUM (Addendum attachments are available electronically)
	POST BID BULLETIN (Post Bid Bulletin attachments are available electronically)
	POST BID BULLETIN (Post Bid Bulletin attachments are available electronically)
	TECHNICAL SPECIFICATIONS
	TECHNICAL SPECIFICATIONS




